DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT

* Kk *

DATE: 04/ 19/2001
TI ME: 14: 01

PS&E JOB NO: 01A009 REVI SION NO : 1 Bl DS OPENED ON : May 23 2001
CONTRACT NO: 006127 REGON NO : 1 AWARDED ON : May 29 2001
VERSI ON NO : 2 WORK ORDER# : XL0824
HY CSR 530 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 530 W LDER CONSTRUCTI ON COVPAN) CSR WEST, LLC DBA CSR ASSOCI/ LAKESI DE | NDUSTRI ES
FORTSON M LL RD TO FULLERTON AVENUE 3315 15TH ST 6300 GLENVOOD AVE 14800 195TH SE
01A009 EVERETT WA 98203 MONRCE WA 98272-9777
PROJECT . STP-PMD1(001) EVERETT WA 982011900 EVERETT WA 982030037 MONRCE WA 982720247
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -13.55% -53.83% -11.58%
101, 790. 00 88, 000. 00 -13, 790 47, 000. 00 -54, 790 90, 000. 00 -11, 790
2 REMOVI NG GUARDRAI L
2020. 0000 L.F. 3. 0000 3. 0000 0.00% 2. 1500 -28.33% 4. 0000 33.33%
6, 060. 00 6, 060. 00 0 4,343.00 -1,717 8, 080. 00 2,020
3 REMOVI NG GUARDRAI L ANCHOR
22.0000 EACH 175. 0000 150. 0000 -14.29% 150. 0000 -14.29% 300. 0000 71.43%
3, 850. 00 3, 300. 00 - 550 3, 300. 00 -550 6, 600. 00 2,750
4 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. -43.82% -63.67% -62.55%
5, 340. 00 3, 000. 00 -2,340 1, 940. 00 -3, 400 2, 000. 00 - 3,340
5  REMOVI NG ASPHALT CONC. FROM BRI DGE 530/ 136 DECK
344, 0000 S.Y. 10. 0000 10. 0000 0. 00% 62. 7300 527.30% 240.0000 2,300.00%
3, 440. 00 3, 440. 00 0 21,579.12 18, 139 82, 560. 00 79, 120
6 REMOVI NG ASPHALT CONC. FROM BRI DGE 530/ 137 DECK
376. 0000 S.Y. 10. 0000 10. 0000 0. 00% 62. 7300 527.30% 240.0000 2,300.00%
3, 760. 00 3, 760. 00 0 23, 586. 48 19, 826 90, 240. 00 86, 480
GRADI NG
7 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
890. 0000 S.Y. 8. 5000 11. 0000 29.41% 10. 0000 17.65% 15. 0000 76. 47 %
7,565. 00 9, 790. 00 2,225 8, 900. 00 1,335 13, 350. 00 5,785
STRUCTURE
8 BRI DGE DECK REPAIR
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
SURFACI NG
9 CRUSHED SURFACI NG BASE COURSE
1172. 0000 TON 18. 0000 26. 0000 44. 44% 16. 2000 -10.00% 25. 0000 38.89%
21, 096. 00 30, 472. 00 9, 376 18, 986. 40 -2,110 29, 300. 00 8, 204
LI QUI D ASPHALT
10 ASPHALT FOR TACK COAT
106. 3000 TON 250. 0000 250. 0000 0. 00% 350. 0000 40. 00 % 385. 0000 54. 00 %
26, 575. 00 26, 575. 00 0 37, 205. 00 10, 630 40, 925. 50 14, 351



DOT_RGGBO1

PS&E JOB NO: 01A009
CONTRACT NO: 006127
VERSI ON NO : 2

HWY : SR 530

TITLE : SR 530
FORTSON M LL RD TO FULLERTON AVENUE

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL0824

Bl D CHECK REPORT * * *

LOW BI DDER

W LDER CONSTRUCTI ON COVPAN)
3315 15TH ST

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 04/ 19/2001
TI ME: 14: 01

BI DS OPENED ON : May 23 2001

2ND BI DDER

CSR WEST, LLC DBA CSR ASSCCI ¢
6300 GLENWOOD AVE
EVERETT WA 98203

AWARDED ON : May 29 2001

3RD BI DDER

LAKESI DE | NDUSTRI ES
14800 195TH SE
MONRCE WA 98272-9777

PROJECT Olsﬁg_of,m( 001) EVERETT WA 982011900 EVERETT WA 982030037 MONRCE WA 982720247
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
LI QUI D ASPHALT
11 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00% 0.00%
16, 680. 00 16, 680. 00 16, 680. 00 16, 680. 00
ASPHALT CONCRETE PAVEMENT
12 CRACK SEALI NG
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
13  PLANI NG BI TUM NOUS PAVEMENT
3170. 0000 S.Y. 7.0000 5. 0000 -28.57% 4. 5000 -35.71% 8. 0000 14.29%
22,190. 00 15, 850. 00 -6, 340 14, 265. 00 -7,925 25, 360. 00 3,170
14 ASPHALT CONC. FOR PRELEVELING CL. G PG 64- 2
3740. 0000 TON 35. 0000 33. 0000 -5.71% 34. 4000 -1.71% 48. 5000 38.57%
130, 900. 00 123, 420. 00 -7,480 128, 656. 00 -2,244 181, 390. 00 50, 490
15 ASPHALT CONC. FOR PAVEMENT REPAI
330. 0000 TON 60. 0000 45. 0000 -25.00% 75. 0000 25.00 % 85. 0000 41.67 %
19, 800. 00 14, 850. 00 - 4,950 24, 750. 00 4,950 28, 050. 00 8, 250
16 ASPHALT CONC. PAVEMENT CL. A PG 64-2:
12540. 0000 TON 35. 0000 34. 5000 -1.43% 34. 4000 -1.71% 48. 5000 38.57%
438, 900. 00 432, 630. 00 -6, 270 431, 376. 00 -7,524 608, 190. 00 169, 290
17 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
17, 840. 00 17, 840. 00 17, 840. 00 17, 840. 00
18 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
6, 170. 00 6, 170. 00 6, 170. 00 6, 170. 00
19 ASPHALT CONC. APPROACH CL. A PG 64-2:
70. 0000 TON 70. 0000 180. 0000 157.14% 75. 0000 7.14% 85. 0000 21.43%
4, 900. 00 12, 600. 00 7,700 5, 250. 00 350 5, 950. 00 1, 050
20 LONG TUDI NAL JOI NT SEAL
250. 0000 L.F. 5. 0000 40. 0000 700.00% 40. 0000 700.00% 50. 0000 900. 00 %
1, 250. 00 10, 000. 00 8, 750 10, 000. 00 8, 750 12, 500. 00 11, 250



DOT_RGGBO1

PS&E JOB NO: 01A009
CONTRACT NO: 006127
VERSI ON NO : 2

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL0824

HWY : SR 530
TI TLE : SR 530

FORTSON M LL RD TO FULLERTON AVENUE

01A009
PROQJIECT :  STP-PMD1(001)
COUNTY(S) : SNOHOM SH

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 04/ 19/2001
TI ME: 14: 01

BI DS OPENED ON : May 23 2001
AWARDED ON : May 29 2001

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

W LDER CONSTRUCTI ON COVPAN) CSR WEST, LLC DBA CSR ASSOCI ¢ LAKESI DE | NDUSTRI ES
3315 15TH ST 6300 GLENWOOD AVE 14800 195TH SE

EVERETT WA 98203 MONRCE WA 98272-9777
EVERETT WA 982011900 EVERETT WA 982030037 MONRCE WA 982720247
CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025

PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.

PRI CE PER UNI T/ % DI FF. /
TOTAL AMOUNT AMT. DI FF.

EROSI ON CONTROL AND PLANTI NG
21 TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL

EST.
5, 000. 00
22 STRAW WATTLE
120. 0000 L. F. 2.5000
300. 00
23 STORM DRAI N PROTECTI ON | NSERT
8. 0000 EACH 100. 0000
800. 00
TRAFFI C
24 BEAM GUARDRAIL TYPE 1
1298. 0000 L. F. 15. 0000
19, 470. 00
25 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
4.0000 EACH 1, 300. 0000
5, 200. 00
26 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
8. 0000 EACH 1, 300. 0000
10, 400. 00
27 BEAM GUARDRAI L FLARED TERM NAL
13. 0000 EACH 2, 000. 0000
26, 000. 00
28 BEAM GUARDRAI L NON- FLARED TERM NAL
4.0000 EACH 2,200. 0000
8, 800. 00
29 BEAM GUARDRAI L BURI ED TERM NAL
1. 0000 EACH 650. 0000
650. 00
30 REPAIR | MPACT ATTENUATOR
EST.
5, 000. 00
31 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 5, 000. 0000

5, 000. 00

0.00% 0. 00 % 0. 00 %

5, 000. 00 5, 000. 00 5, 000. 00
6. 0000 140. 00% 40. 0000 1,500. 00% 35. 0000 1, 300. 00%
720. 00 420 4, 800. 00 4,500 4,200. 00 3,900
54. 0000 -46.00% 225. 0000 125.00% 170. 0000 70. 00 %
432. 00 - 368 1, 800. 00 1, 000 1, 360. 00 560
13. 0000 -13.33% 12. 5000 -16.67% 18. 0000 20.00%
16, 874. 00 -2,596 16, 225. 00 -3,245 23, 364.00 3,894
1, 250. 0000 -3.85% 1, 250. 0000 -3.85% 2, 000. 0000 53.85%
5, 000. 00 -200 5, 000. 00 -200 8, 000. 00 2,800
900. 0000 -30.77% 900. 0000 -30.77% 1, 800. 0000 38.46 %
7,200. 00 -3,200 7, 200. 00 -3,200 14, 400. 00 4,000
1, 850. 0000 -7.50% 1, 850. 0000 -7.50% 2,100. 0000 5.00 %
24, 050. 00 -1, 950 24, 050. 00 -1, 950 27, 300. 00 1, 300
1, 975. 0000 -10.23% 1, 975. 0000 -10.23% 2,500. 0000 13.64%
7,900. 00 -900 7,900. 00 -900 10, 000. 00 1, 200
605. 0000 -6.92% 605. 0000 -6.92% 900. 0000 38.46 %
605. 00 -45 605. 00 -45 900. 00 250
0.00% 0. 00 % 0. 00 %

5, 000. 00 5, 000. 00 5, 000. 00
2, 000. 0000 -60.00% 7, 500. 0000 50. 00 % 7,500. 0000 50. 00 %
2, 000. 00 -3, 000 7, 500. 00 2,500 7,500. 00 2,500



DOT_RGGBO1

PS&E JOB NO: 01A009
CONTRACT NO: 006127
VERSI ON NO : 2

* ok *

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL0824

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 04/ 19/2001
TI ME: 14: 01

BI DS OPENED ON : May 23 2001

AWARDED ON : May 29 2001

HY CSR 530 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 530 W LDER CONSTRUCTI ON COVPAN) CSR WEST, LLC DBA CSR ASSOCI/ LAKESI DE | NDUSTRI ES
FORTSON M LL RD TO FULLERTON AVENUE 3315 15TH ST 6300 GLENVOOD AVE 14800 195TH SE
01A009 EVERETT WA 98203 MONRCE WA 98272-9777
PROJECT STP- PMD1( 001) EVERETT WA 982011900 EVERETT WA 982030037 MONRCE WA 982720247
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
352. 0000 HR 40. 0000 49. 0000 22.50% 33. 0000 -17.50% 35. 0000 -12.50%
14, 080. 00 17, 248. 00 3, 168 11, 616. 00 -2,464 12, 320. 00 -1,760
33 FLEXI BLE GUI DE POST
417. 0000 EACH 22.0000 22.0000 0. 00% 22. 0000 0.00% 25. 0000 13.64 %
9,174. 00 9,174. 00 0 9,174.00 0 10, 425. 00 1,251
34 PAINT LINE
98530. 0000 L.F. 0. 1000 0. 1000 0.00% 0. 0800 -20.00% 0. 1000 0.00%
9, 853. 00 9, 853. 00 0 7,882. 40 -1,971 9, 853. 00 0
35 PLASTIC LI NE
2520. 0000 L.F. 0. 7500 0. 6000 -20.00% 0. 6000 -20.00% 0. 7000 -6.67%
1, 890. 00 1,512. 00 -378 1,512. 00 -378 1, 764. 00 -126
36 PLASTIC STOP LI NE
160. 0000 L.F. 4. 0000 6. 0000 50. 00% 6. 0000 50. 00 % 8. 0000 100. 00 %
640. 00 960. 00 320 960. 00 320 1, 280. 00 640
37 PLASTI C TRAFFI C LETTER
11. 0000 EACH 30. 0000 30. 0000 0. 00% 30. 0000 0.00% 35. 0000 16.67 %
330. 00 330. 00 0 330. 00 0 385. 00 55
38 PAI NTED DRAI NAGE MARKI NG
39. 0000 EACH 5. 0000 14. 0000 180.00% 14. 0000 180.00% 18. 0000 260. 00 %
195. 00 546. 00 351 546. 00 351 702. 00 507
39 RECESSED PAVEMENT MARKER
5. 5000 HUND 1, 100. 0000 600. 0000 -45.45% 600. 0000 -45.45% 650. 0000 -40.91%
6, 050. 00 3, 300. 00 -2,750 3, 300. 00 -2,750 3, 575. 00 -2,475
40 TEMPORARY PAVEMENT MARKI NG
32850. 0000 L.F. 0. 2500 0. 1500 -40.00% 0.1000 -60.00% 0. 5000 100. 00 %
8,212.50 4,927.50 -3,285 3, 285. 00 -4,928 16, 425. 00 8, 213
41 PERMANENT SI GNI NG
L.S. 18.67% 31.86 % 58.23%
3,792. 00 4,500. 00 708 5, 000. 00 1,208 6, 000. 00 2,208
42 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 5, 000. 0000 3, 000. 0000 -40. 00% 4, 300. 0000 -14.00% 3, 500. 0000 -30.00%
10, 000. 00 6, 000. 00 - 4,000 8, 600. 00 -1, 400 7, 000. 00 -3,000



DOT_RGGBO1

PS&E JOB NO: 01A009
CONTRACT NO: 006127
VERSI ON NO : 2

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL0824

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT

* Kk *

DATE: 04/ 19/2001
TI ME: 14: 01

BI DS OPENED ON : May 23 2001

AWARDED ON : May 29 2001

HY CSR 530 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 530 W LDER CONSTRUCTI ON COVPAN) CSR WEST, LLC DBA CSR ASSOCI/ LAKESI DE | NDUSTRI ES
FORTSON M LL RD TO FULLERTON AVENUE 3315 15TH ST 6300 GLENVOOD AVE 14800 195TH SE
01A009 EVERETT WA 98203 MONRCE WA 98272-9777
PROJECT STP- PMD1( 001) EVERETT WA 982011900 EVERETT WA 982030037 MONRCE WA 982720247
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
790. 0000 HR 5. 0000 6. 0000 20. 00% 5. 0000 0.00% 4.5000 -10.00%
3, 950. 00 4, 740. 00 790 3, 950. 00 0 3, 555. 00 -395
44 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -43.33% 16.67 % 50. 00 %
6, 000. 00 3, 400. 00 -2,600 7, 000. 00 1, 000 9, 000. 00 3, 000
45 CONTRACTOR PI LOTED TRAFFI C CONTROL
110. 0000 HR 40. 0000 43. 0000 7.50% 40. 0000 0.00% 55. 0000 37.50%
4, 400. 00 4,730. 00 330 4, 400. 00 0 6, 050. 00 1, 650
46 TRAFFI C CONTROL LABOR
1400. 0000 HR 30. 0000 33. 0000 10. 00% 33. 0000 10. 00 % 32. 0000 6.67%
42,000. 00 46, 200. 00 4,200 46, 200. 00 4,200 44, 800. 00 2,800
47 TRAFFI C CONTROL VEHI CLE
49. 0000 DAY 60. 0000 75. 0000 25.00% 80. 0000 33.33% 80. 0000 33.33%
2, 940. 00 3, 675. 00 735 3, 920. 00 980 3, 920. 00 980
48 TRAFFI C CONTROL SUPERVI SOR
392. 0000 HR 40. 0000 38. 0000 -5.00% 45. 0000 12.50 % 38. 0000 -5.00%
15, 680. 00 14, 896. 00 -784 17, 640. 00 1, 960 14, 896. 00 -784
49 CONSTRUCTI ON SI GNS CLASS A
520. 0000 S. F. 14. 0000 15. 0000 7.14% 10. 0000 -28.57% 12. 0000 -14.29%
7,280. 00 7, 800. 00 520 5, 200. 00 -2,080 6, 240. 00 -1, 040
OTHER | TEMS
50 ADJUST MONUMENT CASE AND COVEF
28. 0000 EACH 200. 0000 230. 0000 15.00% 200. 0000 0.00% 250. 0000 25. 00 %
5, 600. 00 6, 440. 00 840 5, 600. 00 0 7, 000. 00 1, 400
51 ADJUST CATCH BASI M
11. 0000 EACH 300. 0000 260. 0000 -13.33% 400. 0000 33.33% 400. 0000 33.33%
3, 300. 00 2, 860. 00 - 440 4, 400. 00 1,100 4, 400. 00 1,100
52 TRAI NI NG
400. 0000 HR 2.0000 10. 0000 400. 00 % 8. 0000 300. 00 % 10. 0000 400. 00 %
800. 00 4, 000. 00 3, 200 3, 200. 00 2,400 4, 000. 00 3, 200
53 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00



DOT_RGGBO1

PS&E JOB NO: 01A009
CONTRACT NO: 006127
VERSI ON NO : 2

REVI SI ON NO :
REGI ON NO

1

1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 19/ 2001
* * * Bl D CHECK REPORT * * * TIME: 14: 01

BI DS OPENED ON : May 23 2001
AWARDED ON : May 29 2001

WORK ORDER# : XL0824

------- LOWBIDDER ---=---- =-==---- 2ND BIDDER =------- =------- 3RD BI DDER

HWY : SR 530
TITLE : SR 530 W LDER CONSTRUCTI ON COVPAN) CSR WEST, LLC DBA CSR ASSOCI/ LAKESI DE | NDUSTRI ES
FORTSON M LL RD TO FULLERTON AVENUE 3315 15TH ST 6300 GLENVOOD AVE 14800 195TH SE
01A009 EVERETT WA 98203 MONRCE WA 98272-9777
PROJECT . STP-PMD1(001) EVERETT WA 982011900 EVERETT WA 982030037 MONRCE WA 982720247
COUNTY(S) : SNOHOM SH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
54 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
55 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
56 SPILL PREVENTI ON PLAN
L.S. -62.50% -50.00% -50.00%
2, 000. 00 750. 00 -1, 250 1, 000. 00 -1, 000 1, 000. 00 -1, 000
57 MAI LBOX SUPPORT TYPE 1
19. 0000 EACH 200. 0000 100. 0000 -50.00% 200. 0000 0.00% 300. 0000 50. 00 %
3, 800. 00 1, 900. 00 -1, 900 3, 800. 00 0 5, 700. 00 1,900
58 MAI LBOX SUPPORT TYPE :
12. 0000 EACH 250. 0000 130. 0000 -48.00% 500. 0000 100. 00 % 600. 0000 140. 00 %
3, 000. 00 1, 560. 00 -1, 440 6, 000. 00 3, 000 7,200. 00 4,200
CONTRACT TOTAL $1, 124, 691. 50 $1, 095, 518. 50 -2.59% $1, 106, 421. 40 -1.62% $1, 594, 698. 50 41.79%



